DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* k% Bl D CHECK REPORT * * * TI ME: 07: 41
PSZE JOB NO: 05A027 REVI SION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE SR 9 CALLEN CONSTRUCTI ON COVPANY, | TRI MAXX CONSTRUCTI ON SRV CONSTRUCTI ON, | NC.
GRIBBLE CREEK VI GINITY 8632 STEIN ROAD 1023 ALDERWOCD LANE 2920 N HELLER RD~~SEND PLANS
FI SH BARRI ER REMOVAL
05A027 98240- 9208 98277- 9254
PROJECT CUSTER WA 982400498 SEDRO WOOLLEY WA 982849350 OAK HARBOR WA 982770481
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100080 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 193. 75 % 250. 00 % 227.50 %
4,000. 00 11, 750. 00 7,750. 00 14,000.00 10, 000. 00 13, 100. 00 9, 100. 00
2 CLEAR NG AND GRUBBI NG
0. 0500 ACRE 60, 000. 0000 10, 000. 0000 -83.33% 10, 000. 0000 -83.33% 45, 450. 0000 -24.25%
3, 000. 00 500.00 -2, 500.00 500.00 -2, 500.00 2,272.50 -727.50
DRAI NAGE
3 LOG VEIR
4. 0000 EACH 5, 000. 0000 2, 500. 0000 -50.00 % 750. 0000 -85.00 % 1, 500. 0000 -70.00 %
20, 000. 00 10,000.00  -10, 000. 00 3,000.00 -17,000. 00 6,000.00 - 14, 000. 00
4  BAFFLE
L.S. 7.14% 92.86 % 0.00%
1, 400. 00 1, 500. 00 100. 00 2, 700. 00 1, 300. 00 1, 400. 00 0.00
5 REPAIR WEIR
L.S. -55.00 % -75.00 % -71.00 %
4,000. 00 1,800.00  -2,200.00 1,000.00  -3,000.00 1,160.00 -2, 840.00
6 FORCE ACCOUNT STREAM DI VERSI ON
EST. 0.00% 0. 00 % 0.00%
7, 480. 00 7, 480. 00 7, 480. 00 7, 480. 00
7 STREAVBED GRAVEL
23. 0000 TON 45. 0000 80. 0000 77.78 % 190. 0000 322.22% 86. 7000 92.67 %
1,035. 00 1, 840. 00 805. 00 4,370. 00 3, 335. 00 1,994. 10 959. 10
8 HAND PLACED RI PRAP
40. 0000 cv. 100. 0000 100. 0000 0.00 % 120. 0000 20. 00 % 94. 0000 -6.00%
4,000. 00 4,000. 00 0.00 4, 800. 00 800. 00 3, 760. 00 -240. 00
9 QUARRY SPALLS
50. 0000 TON 125. 0000 50. 0000 -60. 00 % 55. 0000 -56. 00 % 61. 0000 -51.20 %
6, 250. 00 2,500.00  -3,750.00 2,750.00  -3,500.00 3,050.00  -3,200.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* k% Bl D CHECK REPORT * * * TI ME: 07: 41
PSZE JOB NO: 05A027 REVI SION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE SR 9 CALLEN CONSTRUCTI ON COVPANY, | TRI MAXX CONSTRUCTI ON SRV CONSTRUCTI ON, | NC.
GRIBBLE CREEK VI GINITY 8632 STEIN ROAD 1023 ALDERWOCD LANE 2920 N HELLER RD~~SEND PLANS
FI SH BARRI ER REMOVAL
05A027 98240- 9208 98277- 9254
PROJECT CUSTER WA 982400498 SEDRO WOOLLEY WA 982849350 OAK HARBOR WA 982770481
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100080 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 ST. STR PLATE ARCH 12 GAGE 12 FT. SPAN
58. 0000 L.F. 600. 0000 265. 0000 -55.83 % 438. 0000 -27.00% 470. 0000 221.67%
34, 800. 00 15,370.00 -19, 430. 00 25,404.00 -9, 396.00 27,260.00  -7,540.00
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
40. 0000 TON 48. 0000 50. 0000 4.17% 55. 0000 14.58 % 41. 0000 -14.58 %
1,920. 00 2,000. 00 80. 00 2, 200. 00 280. 00 1, 640. 00 -280. 00
EROCSI ON CONTROL AND PLANTI NG
12 ESC LEAD
20. 0000 DAY 100. 0000 70. 0000 -30.00% 1. 0000 -99. 00 % 50. 0000 -50.00 %
2,000. 00 1, 400. 00 -600. 00 20.00  -1,980.00 1,000.00 -1, 000.00
13 SEEDI NG AND MULCHI NG
0. 1600 ACRE 2, 200. 0000 5, 350. 0000 143.18 % 5, 000. 0000 127.27% 5, 700. 0000 159. 09 %
352. 00 856. 00 504. 00 800. 00 448. 00 912. 00 560. 00
14 COVPOST TYPE 1
54. 0000 CY 50. 0000 75. 0000 50. 00 % 44. 0000 -12.00% 80. 0000 60. 00 %
2,700. 00 4, 050. 00 1, 350. 00 2, 376. 00 -324.00 4, 320. 00 1, 620. 00
15 SILT FENCE
325. 0000 L.F. 7.0000 6. 0000 214,29 % 2. 0000 -71.43% 3. 7500 -46.43%
2,275.00 1, 950. 00 -325.00 650.00 -1, 625.00 1,218.75  -1,056.25
16 COVPOST SOCK
180. 0000 L.F. 5. 0000 6. 0000 20. 00 % 4. 7500 -5.00 % 5. 4000 8. 00 %
900. 00 1, 080. 00 180. 00 855. 00 - 45.00 972. 00 72.00
17 EROSI ON' WATER POLLUTI ON CONTROL
EST. 0.00% 0. 00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
18 PSI PE Bl GLEAF MAPLE, 24 IN. HT. #2 CONT.
1. 0000 EACH 12. 0000 35. 0000 191.67 % 23. 0000 91.67 % 34. 0000 183.33 %
12.00 35. 00 23.00 23.00 11. 00 34.00 22.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* k% Bl D CHECK REPORT * * * TI ME: 07: 41
PSZE JOB NO: 05A027 REVI SION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE SR 9 CALLEN CONSTRUCTI ON COVPANY, | TRI MAXX CONSTRUCTI ON SRV CONSTRUCTI ON, | NC.
GRIBBLE CREEK VI GINITY 8632 STEIN ROAD 1023 ALDERWOCD LANE 2920 N HELLER RD~~SEND PLANS
FI SH BARRI ER REMOVAL
052027 98240- 9208 98277- 9254
PROJECT CUSTER WA 982400498 SEDRO WOOLLEY WA 982849350 OAK HARBOR WA 982770481
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100080 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
19 PSI PE VESTERN RED CEDAR 24 IN. HT. #2 CONT.
34. 0000 EACH 18. 0000 35. 0000 94. 44 % 25. 0000 38.89 % 34. 0000 88. 89 %
612. 00 1, 190. 00 578. 00 850. 00 238. 00 1, 156. 00 544. 00
20 PSIPE RED- OS| ER DOGWOOD, 18 IN. HT. #1 CONT.
34. 0000 EACH 8. 0000 25. 0000 212.50 % 11. 5000 43.75% 23. 0000 187.50 %
272.00 850. 00 578. 00 391. 00 119. 00 782. 00 510. 00
21 PSIPE SALMONBERRY, 18 IN. HT. #1 CONT.
14. 0000 EACH 10. 0000 25. 0000 150. 00 % 11. 5000 15. 00 % 23. 0000 130. 00 %
140. 00 350. 00 210. 00 161. 00 21.00 322. 00 182. 00
22 PSIPE SNOWBERRY, 18 IN. HT. #1 CONT.
18. 0000 EACH 8. 0000 25. 0000 212.50 % 11. 5000 43.75% 23. 0000 187.50 %
144. 00 450. 00 306. 00 207. 00 63. 00 414. 00 270. 00
23 PSIPE TH MBLEBERRY, 18 IN. HT. #1 CONT.
24. 0000 EACH 12. 0000 25. 0000 108.33 % 11. 5000 -4.17% 23. 0000 91.67 %
288. 00 600. 00 312. 00 276. 00 ~12.00 552. 00 264. 00
24 PSIPE PACIFIC WLLOW 36 IN. HT. LIVE STAKE
21. 0000 EACH 5. 0000 16. 0000 220. 00 % 4. 0000 -20. 00 % 17. 0000 240. 00 %
105. 00 336. 00 231. 00 84. 00 -21.00 357. 00 252. 00
25 PSIPE SCOULER S WLLOW 36 IN. HT. LIVE STAKE
106. 0000 EACH 5. 0000 16. 0000 220.00 % 4. 0000 -20.00% 17. 0000 240. 00 %
530. 00 1, 696. 00 1, 166. 00 424. 00 -106. 00 1,802. 00 1,272.00
26 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00% 0. 00 % 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
27 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0.00 % 0.00 % 0.00%
2,500. 00 2,500. 00 2, 500. 00 2,500. 00
28 SO L ANVENDVENT
31. 5000 cv. 55. 0000 130. 0000 136.36 % 70. 0000 27.27% 130. 0000 136. 36 %
1,732.50 4,095. 00 2,362.50 2, 205. 00 472. 50 4,095. 00 2, 362. 50
29 BARK OR WOOD CHI P MULCH
33. 0000 cY. 75. 0000 110. 0000 46. 67 % 50. 0000 -33.33% 115. 0000 53.33%
2,475.00 3, 630. 00 1, 155. 00 1, 650. 00 -825. 00 3,795. 00 1, 320. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* k% Bl D CHECK REPORT * * * TI ME: 07: 41
PSZE JOB NO: 05A027 REVI SION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE SR 9 CALLEN CONSTRUCTI ON COVPANY, | TRI MAXX CONSTRUCTI ON SRV CONSTRUCTI ON, | NC.
GRIBBLE CREEK VI GINITY 8632 STEIN ROAD 1023 ALDERWOCD LANE 2920 N HELLER RD~~SEND PLANS
FI SH BARRI ER REMOVAL
05A027 98240- 9208 98277- 9254
PROJECT CUSTER WA 982400498 SEDRO WOOLLEY WA 982849350 OAK HARBOR WA 982770481
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100080 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
30  H GH VISIBILITY FENCE
465. 0000 L.F. 3.0000 4. 0000 33.33% 2. 0000 -33.33% 2.0000 -33.33%
1, 395. 00 1, 860. 00 465. 00 930. 00 - 465. 00 930. 00 - 465. 00
TRAFFI C
31 PRQIECT TEMPORARY TRAFFI C CONTROL
L.S. -52.38% -4.76% -85.71%
4, 200. 00 2,000.00  -2,200.00 4,000. 00 -200. 00 600.00 -3, 600.00
32 CONSTRUCTI ON SI GNS CLASS A
80. 0000 S.F. 25. 0000 10. 0000 -60. 00 % 10. 0000 -60. 00 % 16. 0000 -36. 00 %
2,000. 00 800.00  -1,200.00 800.00 -1, 200.00 1, 280. 00 -720. 00
OTHER | TEMS
33 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
354. 0000 cv. 15. 0000 9. 5000 -36.67% 18. 0000 20. 00 % 17. 8500 19.00 %
5,310. 00 3,363.00  -1,947.00 6,372. 00 1, 062. 00 6,318. 90 1, 008. 90
34 SHORI NG OR EXTRA EXCAVATI ON CLASS B
890. 0000 S.F. 2.5000 1. 0000 -60. 00 % 3. 0000 20. 00 % 1.1500 -54.00 %
2,225.00 890.00  -1,335.00 2, 670. 00 445. 00 1,023.50  -1,201.50
35 CONC. CLASS 3000
9. 0000 cv. 400. 0000 330. 0000 -17.50 % 500. 0000 25.00 % 520. 0000 30. 00 %
3, 600. 00 2,970. 00 -630. 00 4, 500. 00 900. 00 4, 680. 00 1, 080. 00
36 ST. REINF. BAR
660. 0000 LB. 3.0000 2.5000 -16.67 % 2. 0000 -33.33% 2.5000 -16.67 %
1, 980. 00 1, 650. 00 -330. 00 1, 320. 00 -660. 00 1, 650. 00 -330. 00
37 FORCE ACCOUNT WATER DI VERSI ON DAM
EST. 0.00% 0. 00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
38 FORCE ACCOUNT REMOVAL OF ABANDONED RAI LROAD FOOTI NG
EST. 0.00 % 0.00 % 0.00%
4,100. 00 4,100. 00 4,100. 00 4,100. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* k% BI D CHECK REPORT * * * TIME: 07: 41
PSGE JOB NO: 05A027 REVISION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e LONBIDDER  «----vn  -ememe- 2ND BI DDER  -----n- =emen-- 3RD BI DDER - ------
TITLE SR 9 CALLEN CONSTRUCTI ON COVPANY, | TRI MAXX CONSTRUCTI ON SRV CONSTRUCTI ON, | NC.
GRIBBLE CREEK VICINITY 8632 STEIN ROAD 1023 ALDERWOOD LANE 2920 N HELLER RD~~SEND PLANS
FI SH BARRI ER REMOVAL
052027 98240- 9208 98277- 9254
PROJECT CUSTER WA 982400498 SEDRO WOOLLEY WA 982849350 OAK HARBOR WA 982770481
CONTY(S) - SKAGIT CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100294
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRICE PER UN'T/ %Dl FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
39 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %
5. 00 5.00 5.00 5. 00
40 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00 %
-4.00 -4.00 -4.00 -4.00
41 SPCC PLAN
L.S. 100. 00 % -70.00% -44.00%
500. 00 1, 000. 00 500. 00 150. 00 -350. 00 280. 00 -220.00
42 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
176. 0000 S Y. 3. 0000 5. 0000 66. 67 % 6. 0000 100. 00 % 1. 9500 -35.00%
528. 00 880. 00 352. 00 1, 056. 00 528. 00 343. 20 -184. 80
43 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
144. 0000 S.Y. 4.0000 5. 0000 25.00 % 8. 0000 100. 00 % 2. 9500 -26.25%
576. 00 720. 00 144. 00 1, 152. 00 576. 00 424.80 -151.20
CONTRACT TOTAL $140, 337. 50 $113, 042. 00 - 19. 45% $117, 727. 00 -16. 11% $123, 979. 75 ~11. 66%
BASE TOTAL $140, 337. 50 $113, 042. 00 -19. 45% $117, 727. 00 ~16. 11% $123, 979. 75 ~11. 66%




DOT_RGGBO1

PS&E JOB NO: 05A027
CONTRACT NO: 006987
VERSION NO : 2

HWY : SR 009
TITLE :SR 9

REVI SI ON NO
REG ON NO
WORK ORDER#

GRI BBLE CREEK VICINITY
FI SH BARRI ER REMOVAL

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

1
01
© XL2112

Bl D CHECK REPORT * * *

4TH BIDDER ~ -------

PACI FI C ROAD & BRI DGE CO.
5802 CEMETERY RD
98223-7781

DATE: 04/ 20/ 2005
TIME: 07:41

BI DS OPENED ON : May 18 2005
AWARDED ON : May 23 2005

5TH BIDDER  -------

SNELSON COMPANI ES | NC.
601 W STATE ST

------- 6TH Bl DDER

W LDER CONSTRUCTI ON COVPANY
1525 E MARI NE VI EW DR

PROJECT oorozT ARLINGTON WA 982233393 SEDRO WOOLLEY WA 982841560 EVERETT WA 982011927
CONTY(S) : SKAG T CONTRACTOR NUMBER : 100263 CONTRACTCR NUMBER : 100348 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. DI FF. TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT  AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.S. 200. 00 % 225.00 % 250. 00 %
4, 000. 00 12,000.00 8, 000.00 13, 000. 00 9, 000. 00 14,000.00 10, 000. 00
2 CLEAR NG AND GRUBBI NG
0. 0500 ACRE 60, 000. 0000 50, 000. 0000 -16. 67 % 70, 000. 0000 16.67% 60, 000. 0000 0.00 %
3, 000. 00 2, 500. 00 -500. 00 3, 500. 00 500. 00 3, 000. 00 0.00
DRAI NAGE
3 LOG VEIR
4.0000 EACH 5, 000. 0000 1, 400. 0000 -72.00 % 2, 000. 0000 -60. 00 % 4, 600. 0000 -8.00 %
20, 000. 00 5,600.00  -14,400.00 8,000.00  -12,000. 00 18,400.00 -1, 600.00
4 BAFFLE
L.S. 42.86 % 42.86 % 64. 29 %
1, 400. 00 2, 000. 00 600. 00 2, 000. 00 600. 00 2,300. 00 900. 00
5 REPAIR VEIR
L.S. -62.50 % -62.50 % -42.50 %
4, 000. 00 1,500.00  -2,500.00 1,500.00  -2,500.00 2,300.00 -1, 700.00
6 FORCE ACCOUNT STREAM DI VERSI ON
EST. 0.00% 0.00% 0.00 %
7, 480. 00 7, 480. 00 7, 480. 00 7, 480. 00
7 STREAVBED GRAVEL
23. 0000 TON 45. 0000 80. 0000 77.78 % 70. 0000 55. 56 % 100. 0000 122.22 %
1,035. 00 1, 840. 00 805. 00 1, 610. 00 575. 00 2,1300. 00 1, 265. 00
8 HAND PLACED RI PRAP
40. 0000 cv 100. 0000 120. 0000 20. 00 % 91. 0000 -9.00% 140. 0000 40. 00 %
4, 000. 00 4, 800. 00 800. 00 3, 640. 00 -360. 00 5, 600. 00 1, 600. 00
9 QUARRY SPALLS
50. 0000 TON 125. 0000 80. 0000 -36. 00 % 48. 0000 -61. 60 % 77.0000 -38.40 %
6, 250. 00 4,000.00  -2,250.00 2,400.00 -3, 850.00 3,850.00  -2,400.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* k% Bl D CHECK REPORT * * * TI ME: 07: 41
PSZE JOB NO: 05A027 REVI SION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE SR 9 PACI FI C ROAD & BRI DGE CO. SNELSON COMPANI ES | NC. W LDER CONSTRUCTI ON COMPANY
GRIBBLE CREEK VI GINITY 5802 CEMETERY RD 601 W STATE ST 1525 E MARI NE VI EW DR
FI SH BARRI ER REMOVAL
052027 98223- 7781
PROJECT ARLINGTON WA 982233393 SEDRO WOOLLEY WA 982841560 EVERETT WA 982011927
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100263 CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 ST. STR PLATE ARCH 12 GAGE 12 FT. SPAN
58. 0000 L.F. 600. 0000 547. 0000 -8.83% 435. 0000 -27.50% 400. 0000 -33.33%
34, 800. 00 31,726.00  -3,074.00 25,230.00 -9, 570.00 23,200.00 -11, 600. 00
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
40. 0000 TON 48. 0000 80. 0000 66. 67 % 38. 0000 -20.83% 68. 0000 41.67 %
1,920. 00 3, 200. 00 1, 280. 00 1, 520. 00 - 400. 00 2,720.00 800. 00
EROCSI ON CONTROL AND PLANTI NG
12 ESC LEAD
20. 0000 DAY 100. 0000 1. 0000 -99.00 % 100. 0000 0.00 % 190. 0000 90. 00 %
2,000. 00 20.00  -1,980.00 2, 000. 00 0. 00 3, 800. 00 1, 800. 00
13 SEEDI NG AND MULCHI NG
0. 1600 ACRE 2, 200. 0000 7, 000. 0000 218.18 % 5, 500. 0000 150. 00 % 3, 000. 0000 36. 36 %
352. 00 1,120. 00 768. 00 880. 00 528. 00 480. 00 128. 00
14 COVPOST TYPE 1
54. 0000 cY. 50. 0000 80. 0000 60. 00 % 78. 0000 56. 00 % 80. 0000 60. 00 %
2,700. 00 4,320. 00 1, 620. 00 4,212.00 1,512. 00 4, 320. 00 1, 620. 00
15 SILT FENCE
325. 0000 L.F. 7.0000 6. 0000 214,29 % 4. 0000 -42.86% 8. 0000 14.29 %
2,275.00 1, 950. 00 -325.00 1, 300. 00 -975. 00 2, 600. 00 325. 00
16 COVPOST SOCK
180. 0000 L.F. 5. 0000 10. 0000 100. 00 % 5. 3000 6.00 % 5. 0000 0.00 %
900. 00 1, 800. 00 900. 00 954. 00 54. 00 900. 00 0.00
17 EROSI ON' WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
18 PSI PE Bl GLEAF MAPLE, 24 IN. HT. #2 CONT.
1. 0000 EACH 12. 0000 50. 0000 316.67 % 33. 0000 175. 00 % 35. 0000 191.67 %
12.00 50. 00 38. 00 33.00 21.00 35. 00 23.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* k% Bl D CHECK REPORT * * * TI ME: 07: 41
PSZE JOB NO: 05A027 REVI SION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE SR 9 PACI FI C ROAD & BRI DGE CO. SNELSON COMPANI ES | NC. W LDER CONSTRUCTI ON COMPANY
GRIBBLE CREEK VI GINITY 5802 CEMETERY RD 601 W STATE ST 1525 E MARI NE VI EW DR
FI SH BARRI ER REMOVAL
052027 98223- 7781
PROJECT ARLINGTON WA 982233393 SEDRO WOOLLEY WA 982841560 EVERETT WA 982011927
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100263 CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
19 PSI PE VESTERN RED CEDAR 24 IN. HT. #2 CONT.
34. 0000 EACH 18. 0000 35. 0000 94. 44 % 33. 0000 83.33% 35. 0000 94. 44 %
612. 00 1, 190. 00 578. 00 1,122.00 510. 00 1, 190. 00 578. 00
20 PSIPE RED- OS| ER DOGWOOD, 18 IN. HT. #1 CONT.
34. 0000 EACH 8. 0000 25. 0000 212.50 % 22. 0000 175. 00 % 22. 0000 175. 00 %
272.00 850. 00 578. 00 748. 00 476. 00 748. 00 476. 00
21 PSIPE SALMONBERRY, 18 IN. HT. #1 CONT.
14. 0000 EACH 10. 0000 25. 0000 150. 00 % 22. 0000 120. 00 % 25. 0000 150. 00 %
140. 00 350. 00 210. 00 308. 00 168. 00 350. 00 210. 00
22 PSIPE SNOWBERRY, 18 IN. HT. #1 CONT.
18. 0000 EACH 8. 0000 25. 0000 212.50 % 22. 0000 175. 00 % 25. 0000 212.50 %
144. 00 450. 00 306. 00 396. 00 252. 00 450. 00 306. 00
23 PSIPE TH MBLEBERRY, 18 IN. HT. #1 CONT.
24. 0000 EACH 12. 0000 25. 0000 108.33 % 22. 0000 83.33% 25. 0000 108.33 %
288. 00 600. 00 312. 00 528. 00 240. 00 600. 00 312. 00
24 PSIPE PACIFIC WLLOW 36 IN. HT. LIVE STAKE
21. 0000 EACH 5. 0000 5. 0000 0.00 % 17. 0000 240. 00 % 33. 0000 560. 00 %
105. 00 105. 00 0.00 357. 00 252. 00 693. 00 588. 00
25 PSIPE SCOULER S WLLOW 36 IN. HT. LIVE STAKE
106. 0000 EACH 5. 0000 5. 0000 0.00 % 17. 0000 240. 00 % 33. 0000 560. 00 %
530. 00 530. 00 0.00 1, 802. 00 1,272.00 3, 498. 00 2, 968. 00
26 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
27 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0.00 % 0.00 % 0.00%
2,500. 00 2,500. 00 2, 500. 00 2,500. 00
28 SO L ANVENDVENT
31. 5000 cv. 55. 0000 100. 0000 81.82 % 134. 0000 143.64 % 130. 0000 136. 36 %
1,732.50 3, 150. 00 1,417.50 4,221.00 2, 488. 50 4,095. 00 2, 362. 50
29 BARK OR WOOD CHI P MULCH
33. 0000 cY. 75. 0000 80. 0000 6.67 % 111. 0000 48.00 % 110. 0000 46. 67 %
2,475.00 2, 640. 00 165. 00 3, 663. 00 1, 188. 00 3, 630. 00 1, 155. 00



DOT_RGGBO1

PS&E JOB NO: 05A027
CONTRACT NO: 006987

* * ok

Bl D CHECK REPORT

REVISION NO : 1
REG ON NO 01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* *x

DATE: 04/ 20/ 2005
TIME: 07:41

BI DS OPENED ON : May 18 2005
AWARDED ON : May 23 2005

VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e 4TH BIDDER  ------- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE SR 9 PACI FI C ROAD & BRI DGE CO. SNELSON COMPANI ES | NC. W LDER CONSTRUCTI ON COMPANY
GRIBBLE CREEK VI GINITY 5802 CEMETERY RD 601 W STATE ST 1525 E MARI NE VI EW DR
FI SH BARRI ER REMOVAL
052027 98223- 7781
PROJECT ARLINGTON WA 982233393 SEDRO WOOLLEY WA 982841560 EVERETT WA 982011927
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100263 CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
30  H GH VISIBILITY FENCE
465. 0000 L.F. 3.0000 2.0000 -33.33% 4. 0000 33.33% 9. 0000 200. 00 %
1, 395. 00 930. 00 - 465. 00 1, 860. 00 465. 00 4, 185. 00 2,790. 00
TRAFFI C
31 PRQIECT TEMPORARY TRAFFI C CONTROL
L.S. -50. 00 % 19. 05 % 19.05 %
4, 200. 00 2,100.00 -2, 100.00 5, 000. 00 800. 00 5, 000. 00 800. 00
32 CONSTRUCTI ON SI GNS CLASS A
80. 0000 S.F. 25. 0000 16. 0000 -36.00 % 14. 0000 ~44.00% 10. 0000 -60. 00 %
2,000. 00 1, 280. 00 -720. 00 1, 120. 00 -880. 00 800.00  -1,200.00
OTHER | TEMS
33 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
354. 0000 cv. 15. 0000 13. 0000 -13.33% 23. 0000 53.33% 17. 0000 13.33%
5,310. 00 4, 602. 00 -708. 00 8, 142. 00 2,832. 00 6,018. 00 708. 00
34 SHORI NG OR EXTRA EXCAVATI ON CLASS B
890. 0000 S.F. 2.5000 2. 5000 0.00 % 1. 0000 -60. 00 % 2.0000 -20.00%
2,225.00 2,225.00 0.00 890.00 -1, 335.00 1, 780. 00 - 445. 00
35 CONC. CLASS 3000
9. 0000 cv. 400. 0000 300. 0000 -25.00 % 465. 0000 16. 25 % 530. 0000 32.50 %
3, 600. 00 2,700. 00 -900. 00 4, 185. 00 585. 00 4,770. 00 1, 170. 00
36 ST. REINF. BAR
660. 0000 LB. 3.0000 2.0000 -33.33% 4. 0000 33.33% 1. 5000 -50.00 %
1, 980. 00 1,320. 00 -660. 00 2, 640. 00 660. 00 990. 00 -990. 00
37 FORCE ACCOUNT WATER DI VERSI ON DAM
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
38 FORCE ACCOUNT REMOVAL OF ABANDONED RAI LROAD FOOTI NG
EST. 0.00 % 0.00 % 0.00%
4,100. 00 4,100. 00 4,100. 00 4,100. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* * * Bl D CHECK REPORT * * * TIME: 07: 41
PSGE JOB NO: 05A027 REVISION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e 4TH BIDDER  ---v-nn  ceeeme- 5TH BIDDER  ------- =nnn-- 6TH BI DDER - ------
TITLE SR 9 PACI FI C ROAD & BRI DGE CO. SNELSON COVPANI ES | NC. W LDER CONSTRUCTI ON COVPANY
GRIBBLE CREEK VICINITY 5802 CEMETERY RD 601 W STATE ST 1525 E MARI NE VI EW DR
FI SH BARRI ER REMOVAL
052027 98223- 7781
PROJECT ARLINGTON WA 982233393 SEDRO WOOLLEY WA 982841560 EVERETT WA 982011927
CONTY(S) - SKAGIT CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
39 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 % 0.00 % 0.00 %
5. 00 5.00 5. 00 5. 00
40 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00 %
-4.00 -4.00 -4.00 -4.00
41 SPCC PLAN
L.S. 0.00 % -40. 00 % 0. 00 %
500. 00 500. 00 0.00 300. 00 -200. 00 500. 00 0. 00
42 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
176. 0000 S Y. 3. 0000 3.0000 0. 00 % 8. 0000 166. 67 % 5. 0000 66. 67 %
528. 00 528. 00 0.00 1, 408. 00 880. 00 880. 00 352. 00
43 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
144. 0000 S.Y. 4.0000 3. 0000 -25.00% 8. 0000 100. 00 % 3. 0000 -25.00%
576. 00 432.00 -144. 00 1, 152. 00 576. 00 432.00 -144. 00
CONTRACT TOTAL $140, 337. 50 $127, 989. 00 -8.80% $134, 702. 00 ~4.02% $153, 495. 00 9. 38%
BASE TOTAL $140, 337. 50 $127, 989. 00 -8.80% $134, 702. 00 -4.02% $153, 495. 00 9.38%




DOT_RGGBO1

PS&E JOB NO: 05A027 REVI S| ON NO
CONTRACT NO: 006987 REG ON NO
VERSION NO : 2 WORK ORDER#
HWY : SR 009

TITLE :SR 9

GRI BBLE CREEK VICINITY
FI SH BARRI ER REMOVAL

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

1
01
© XL2112

7TH BI DDER

I SLAND CONSTRUCTI ON SI TE AND
749 SE PI ONEER WAY STE 202
98277-5792

BI DS OPENED ON :

8TH BI DDER

A-1 LANDSCAPI NG AND CONSTRUCTI
20607 STATE ROUTE 9 SE

DATE: 04/ 20/ 2005
TIME: 07:41

May 18 2005
May 23 2005

PRQJECT oorozT OAK HARBOR WA 982771467 SNCHOM SH WA 982968316
CONTY(S) : SKAG T CONTRACTCR NUMBER : 100112 CONTRACTOR NUMBER : 100388
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPERUNT/  %DFF./ PRICEPERUNT %D FF./
No. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF. TOTAL AVOUNT ~ AM. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 275.00 % 775.00 %
4,000. 00 15,000.00 11, 000. 00 35,000.00  31,000.00
2 CLEAR NG AND GRUBBI NG
0. 0500 ACRE 60, 000. 0000 50, 000. 0000 -16.67 % 18, 000. 0000 -70.00%
3, 000. 00 2, 500. 00 -500. 00 900.00  -2,100.00
DRAI NAGE
3 LOG VEIR
4.0000 EACH 5, 000. 0000 800. 0000 -84.00 % 2, 870. 0000 -42.60 %
20, 000. 00 3,200.00 - 16, 800. 00 11,480.00 -8, 520.00
4 BAFFLE
L.S. -8.21% 50. 00 %
1, 400. 00 1, 285. 00 -115. 00 2, 100. 00 700. 00
5 REPAIR VEIR
L.s. -63.13% -55.00 %
4, 000. 00 1,475.00  -2,525.00 1,800.00  -2,200.00
6 FORCE ACCOUNT STREAM DI VERSI ON
EST. 0. 00 % 0. 00 %
7, 480. 00 7, 480. 00 7, 480. 00
7 STREAVBED GRAVEL
23.0000 TON 45. 0000 39. 0000 -13.33% 55. 0000 22.22%
1,035. 00 897. 00 -138.00 1, 265. 00 230. 00
8 HAND PLACED R PRAP
40. 0000 cY. 100. 0000 38. 0000 -62.00 % 65. 0000 -35.00%
4,000. 00 1,520.00 -2, 480.00 2,600.00  -1,400.00
9 QUARRY SPALLS
50. 0000 TON 125. 0000 43.0000 -65. 60 % 29. 0000 -76.80%
6, 250. 00 2,150.00 -4, 100. 00 1,450.00 -4, 800.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* k% Bl D CHECK REPORT * * * TI ME: 07: 41
PSZE JOB NO: 05A027 REVI SION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o lsro0s T e 7TH BIDDER  -=--=-=  -=m-nn- 8TH BIDDER  -------
TITLE SR 9 | SLAND CONSTRUCTION SITE AND  A-1 LANDSCAPI NG AND CONSTRUCTI
GRIBBLE CREEK VI GINITY 749 SE Pl ONEER WAY STE 202 20607 STATE ROUTE 9 SE
FI SH BARRI ER REMOVAL
052027 98277- 5792
PROJECT OAK HARBOR WA 982771467 SNOHOM SH WA 982968316
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100112 CONTRACTOR NUMBER : 100388
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 ST. STR PLATE ARCH 12 GAGE 12 FT. SPAN
58. 0000 L.F. 600. 0000 970. 0000 61. 67 % 120. 0000 -80. 00 %
34, 800. 00 56,260.00 21, 460. 00 6,960.00 - 27, 840.00
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
40. 0000 TON 48. 0000 55. 0000 14.58 % 29. 0000 -39.58%
1,920. 00 2,200. 00 280. 00 1, 160. 00 -760. 00
EROCSI ON CONTROL AND PLANTI NG
12 ESC LEAD
20. 0000 DAY 100. 0000 180. 0000 80. 00 % 150. 0000 50. 00 %
2,000. 00 3, 600. 00 1, 600. 00 3, 000. 00 1, 000. 00
13 SEEDI NG AND MULCHI NG
0. 1600 ACRE 2, 200. 0000 2, 600. 0000 18.18 % 9, 000. 0000 309. 09 %
352. 00 416. 00 64. 00 1, 440. 00 1, 088. 00
14 COVPOST TYPE 1
54. 0000 CY 50. 0000 26. 0000 -48.00 % 38. 0000 -24.00%
2,700. 00 1,404.00  -1,296.00 2, 052. 00 -648. 00
15 SILT FENCE
325. 0000 L.F. 7.0000 7.0000 0.00% 7. 0000 0. 00 %
2,275.00 2, 275. 00 0.00 2, 275. 00 0. 00
16 COVPOST SOCK
180. 0000 L.F. 5. 0000 11. 0000 120. 00 % 19. 0000 280. 00 %
900. 00 1, 980. 00 1, 080. 00 3, 420. 00 2,520. 00
17 EROSI ON' WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00
18 PSI PE Bl GLEAF MAPLE, 24 IN. HT. #2 CONT.
1. 0000 EACH 12. 0000 60. 0000 400. 00 % 28. 0000 133.33%
12.00 60. 00 48. 00 28. 00 16. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* k% Bl D CHECK REPORT * * * TI ME: 07: 41
PSZE JOB NO: 05A027 REVI SION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o Csro0s T e 7TH BIDDER  ----con  —mcnen- 8TH BIDDER  -------
TITLE SR 9 | SLAND CONSTRUCTION SITE AND  A-1 LANDSCAPI NG AND CONSTRUCTI
GRIBBLE CREEK VI GINITY 749 SE Pl ONEER WAY STE 202 20607 STATE ROUTE 9 SE
FI SH BARRI ER REMOVAL
052027 98277- 5792
PROJECT OAK HARBOR WA 982771467 SNOHOM SH WA 982968316
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100112 CONTRACTOR NUMBER : 100388
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
19 PSI PE VESTERN RED CEDAR 24 IN. HT. #2 CONT.
34. 0000 EACH 18. 0000 60. 0000 233.33% 22. 0000 22.22%
612. 00 2,040. 00 1,428.00 748. 00 136. 00
20 PSIPE RED- OS| ER DOGWOOD, 18 IN. HT. #1 CONT.
34. 0000 EACH 8. 0000 46. 0000 475.00 % 12. 0000 50. 00 %
272.00 1, 564. 00 1,292. 00 408. 00 136. 00
21 PSIPE SALMONBERRY, 18 IN. HT. #1 CONT.
14. 0000 EACH 10. 0000 46. 0000 360. 00 % 12. 0000 20. 00 %
140. 00 644. 00 504. 00 168. 00 28.00
22 PSIPE SNOWBERRY, 18 IN. HT. #1 CONT.
18. 0000 EACH 8. 0000 53. 0000 562. 50 % 12. 0000 50. 00 %
144. 00 954. 00 810. 00 216. 00 72.00
23 PSIPE TH MBLEBERRY, 18 IN. HT. #1 CONT.
24. 0000 EACH 12. 0000 53. 0000 341.67 % 12. 0000 0. 00 %
288. 00 1,272.00 984. 00 288. 00 0.00
24 PSIPE PACIFIC WLLOW 36 IN. HT. LIVE STAKE
21. 0000 EACH 5. 0000 53. 0000 960. 00 % 19. 0000 280. 00 %
105. 00 1,113. 00 1, 008. 00 399. 00 294. 00
25 PSIPE SCOULER S WLLOW 36 IN. HT. LIVE STAKE
106. 0000 EACH 5. 0000 46. 0000 820. 00 % 19. 0000 280. 00 %
530. 00 4, 876. 00 4, 346. 00 2,014. 00 1, 484. 00
26 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00 % 0. 00 %
3, 000. 00 3, 000. 00 3, 000. 00
27 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0.00 % 0. 00 %
2,500. 00 2,500. 00 2, 500. 00
28 SO L ANVENDVENT
31. 5000 cv. 55. 0000 26. 0000 -52.73% 45. 0000 -18.18%
1,732.50 819. 00 -913. 50 1, 417. 50 -315. 00
29 BARK OR WOOD CHI P MULCH
33. 0000 cY. 75. 0000 26. 0000 -65.33% 42. 0000 ~44.00 %
2,475.00 858.00  -1,617.00 1,386.00  -1,089.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 20/ 2005
* *+ % BID CHECK REPORT * * *
PSZE JOB NO: 05A027 REVI SION NO : 1 BI DS OPENED ON : May 18 2005
CONTRACT NO: 006987 REGON NO  : 1 AWARDED ON : May 23 2005
VERSI ON NO : 2 WORK ORDER# : XL2112
o lsro0s T e 7TH BIDDER  -=--=-=  -=m-nn- 8TH BIDDER  -------
TITLE SR 9 | SLAND CONSTRUCTION SITE AND  A-1 LANDSCAPI NG AND CONSTRUCTI
GRIBBLE CREEK VI GINITY 749 SE Pl ONEER WAY STE 202 20607 STATE ROUTE 9 SE
FI SH BARRI ER REMOVAL
052027 98277- 5792
PROJECT OAK HARBOR WA 982771467 SNOHOM SH WA 982968316
CONTY(S) - SKAGIT CONTRACTOR NUMBER 100112 CONTRACTOR NUMBER : 100388
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
30  H GH VISIBILITY FENCE
465. 0000 L.F. 3.0000 2. 0000 -33.33% 3. 0000 0. 00 %
1, 395. 00 930. 00 - 465. 00 1, 395. 00 0.00
TRAFFI C
31 PRQIECT TEMPORARY TRAFFI C CONTROL
L.S. 23.81% 492. 14 %
4, 200. 00 5, 200. 00 1, 000. 00 24,870.00 20, 670. 00
32 CONSTRUCTI ON SI GNS CLASS A
80. 0000 S.F. 25. 0000 15. 0000 -40. 00 % 110. 0000 340. 00 %
2,000. 00 1, 200. 00 -800. 00 8, 800. 00 6, 800. 00
OTHER | TEMS
33 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
354. 0000 cv. 15. 0000 22. 0000 46. 67 % 35. 0000 133.33%
5,310. 00 7,788. 00 2,478.00 12, 390. 00 7,080. 00
34 SHORI NG OR EXTRA EXCAVATI ON CLASS B
890. 0000 S.F. 2.5000 1.2000 -52.00 % 14. 0000 460. 00 %
2,225.00 1,068.00  -1,157.00 12,460.00 10, 235. 00
35 CONC. CLASS 3000
9. 0000 cv. 400. 0000 450. 0000 12.50 % 850. 0000 112.50 %
3, 600. 00 4, 050. 00 450. 00 7, 650. 00 4, 050. 00
36 ST. REINF. BAR
660. 0000 LB. 3.0000 3. 3000 10. 00 % 11. 0000 266. 67 %
1, 980. 00 2,178.00 198. 00 7, 260. 00 5, 280. 00
37 FORCE ACCOUNT WATER DI VERSI ON DAM
EST. 0.00 % 0. 00 %
1, 000. 00 1, 000. 00 1, 000. 00
38 FORCE ACCOUNT REMOVAL OF ABANDONED RAI LROAD FOOTI NG
EST. 0.00 % 0. 00 %
4,100. 00 4,100. 00 4,100. 00



DOT_RGGBO1

PS&E JOB NO:
CONTRACT NO:
VERSI ON NO
HWY

TITLE

05A027 REVI SI ON NO
006987 REG ON NO
12 WORK ORDER#
: SR 009
:SR 9

GRI BBLE CREEK VICINITY
FI SH BARRI ER REMOVAL
05A027

1
01
© XL2112

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

Bl D CHECK REPORT * * *

7TH BI DDER

I SLAND CONSTRUCTI ON SI TE AND

749 SE PI ONEER WAY STE 202
98277-5792

DATE: 04/ 20/ 2005
TIME: 07:41

BI DS OPENED ON : May 18 2005

8TH BI DDER

A-1 LANDSCAPI NG AND CONSTRUCTI
20607 STATE ROUTE 9 SE

AWARDED ON : May 23 2005

PROJECT OAK HARBOR WA 982771467 SNOHOM SH WA 982968316
COUNTY( S) S SKAG T CONTRACTOR NUMBER : 100112 CONTRACTOR NUMBER : 100388
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
39 REI MBURSEMENT FOR THI RD PARTY DANMVAGE
EST. 0.00 % 0. 00 %
5.00 5.00 5.00
40 M NOR CHANGE
CALC 0. 00 % 0.00 %
-4.00 -4.00 -4.00
41 SPCC PLAN
L.S. 100. 00 % 200. 00 %
500. 00 1, 000. 00 500. 00 1, 500. 00 1, 000. 00
42 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
176. 0000 S.Y. 3. 0000 2.7500 -8.33% 19. 0000 533.33%
528. 00 484. 00 -44.00 3, 344. 00 2,816.00
43 CONSTRUCTI ON GEOTEXTI LE FOR PERVANENT ERCSI ON CONTRCL
144.0000 S.Y. 4.0000 3. 0000 -25.00% 13. 0000 225.00%
576. 00 432.00 -144.00 1,872.00 1, 296. 00
CONTRACT TOTAL $140, 337. 50 $157, 773. 00 12.42% $188, 596. 50 34. 39%
BASE TOTAL $140, 337.50 $157, 773. 00 12.42% $188, 596. 50 34.39%




